



CARIBBEAN DEVELOPMENT BANK

REQUEST FOR PROPOSAL

Purchase and Implementation of Core Banking Solution

20 October 2020

TENDER ADDENDUM No. 4

Amendments to Tender

With reference to the Tender Documents of September 25, 2020 issued for the above Purchase and Implementation of Core Banking Solution, please note the following amendments, which shall prevail in case of conflict with the stipulations of the original documents:

Item No.	Tender Document	Amendment
1	Core Bank System RFP	<p><i>4.1. Schedule of Events</i></p> <p><i>RFP responses due on October 26, 2020</i></p> <p><i>RFP short-listed notification on or before November 23, 2020</i></p> <p><i>RFP solution presentation on or before December 8, 2020 (6.8. Product Demonstration)</i></p> <p><i>Negotiations period expected to begin on December 29, 2020</i></p> <p><i>Final award to vendor(s) expected on or before January 8, 2021</i></p> <p><i>Project work expected to start on or before March 8, 2021</i></p> <p><i>Amended:</i></p> <p><i>RFP responses due on November 02, 2020</i></p> <p><i>RFP short-listed notification on or before November 30, 2020</i></p> <p><i>RFP solution presentation on or before December 15, 2020 (6.8. Product Demonstration)</i></p> <p><i>Negotiations period expected to begin on January 8, 2021</i></p> <p><i>Final award to vendor(s) expected on or before January 18, 2021</i></p> <p><i>Project work expected to start on or before March 15, 2021</i></p>