CONTRACT AWARD INFORMATION – WORKS

ENHANCEMENT OF TECHNICAL AND VOCATIONAL EDUCATION AND TRAINING AT THE LOWER SECONDARY SCHOOL LEVEL IN SURINAME PROJECT

CONSTRUCTION OF A PRACTICAL INSTRUCTION CENTRE AND SEVEN TEACHER HOUSING ACCOMMODATIONS AT APOERA

1. **Bid Prices:**

<table>
<thead>
<tr>
<th>Names of Bidders Submitting Bids</th>
<th>Country of Bidder</th>
<th>Bids Prices at Bid Opening (USD)</th>
<th>Corrected Bid Prices (USD)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. N.V. ABC</td>
<td>Suriname</td>
<td>3,677,144.20</td>
<td>USD 3,921,215.62</td>
</tr>
<tr>
<td>2. Zhenjiang No. 2 Construction Engineering Co., LTD</td>
<td>China</td>
<td>3,737,928.78 plus 8% discount: 3,438,944.16</td>
<td>Rejected due to being substantially non-responsive to the requirements of the Bidding Document</td>
</tr>
<tr>
<td>3. Dundas Bouwbedrijf n.v.</td>
<td>Suriname</td>
<td>3,651,000.00</td>
<td>Rejected due to being substantially non-responsive to the requirements of the Bidding Document</td>
</tr>
<tr>
<td>4. De T.E.A.M.</td>
<td>Suriname</td>
<td>8,171,179.38</td>
<td>Rejected due to administrative non-responsiveness</td>
</tr>
</tbody>
</table>

2. Number of Bids Rejected: **Three (3)**


5. Commencement Date of Contract: **14 days after contract signing, i.e. December 3, 2019**

6. Duration of Contract: **220 workable workdays after commencement date**

7. Summary Scope of Contract:

The construction works of the Practical Instruction Centre and Seven Teacher Housing Accommodations at Apoera include, but are not limited to the following:
- Construction of the building for a Practical Instruction Centre, including all terrain works.
- Construction of the Teacher Accommodations
- Site Works.
- Fixed Furniture Installation, and
- Technical Installation Works (electrical works, water works, air-conditioning, security and data/communication, etc.)