

CONTRACT AWARD INFORMATION – CONSULTANCY SERVICES

JOHN COMPTON DAM AND REHABILITATION PROJECT

JOHN COMPTON DAM DESILTING AND REHABILITATION STUDY

1. Summary of Scores:

Names of Shortlisted Consultants	Country	Technical Scores						Financial		Total Combined Score	Final Rank
		Specific Experience	Methodology	Key Experts	Organisation and staffing	National Experts Participation	Total	Submitted Price (USD)	Negotiated Price (USD)		
1. Golder Associates	Canada	9.4	18.2	36.4	18.6	10	92.6	944,359.00	601,386.00		
2. HR Wallingford Ltd.	UK	8	18.2	33.7	18.0	10	87.9				
3. Atkins	UK	7	17.8	33.1	17.4	10	85.3				
4. CBCL Ltd.	Canada	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS
5. Mott MacDonald	UK	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS	DNS

Notes: DNS (Did Not Submit)

- 2. Name of Successful Consultant:** Golder Associates
- 3. Successful Proposal's Price:** \$601,386.00
- 4. Commencement Date of Contract:** September 15, 2014
- 5. Method of Evaluation:** Quality Based Selection method (QBS) was used for this project
- 6. Summary Scope of Contract:**

The scope of services under this contract involves two phases. Phase 1 involve the preparation of the desilting project. This will essentially involve carrying out desk studies, site visits, consultations and other forms of assessments to develop a methodology for screening and assessing short term dam rehabilitation options. The impacts of proposed solutions on the environment, surrounding communities, road network and on the dam structure itself will be analysed. One of the main outputs of this phase will be a costed John Compton Dam Rehabilitation Plan and Contract Documents. Phase 2 of the Contract will inform the Long-term Rehabilitation Works, and Operational and Maintenance Systems and Procedures Manuals. This will also inform catchment preservation strategies to arrest sediment inflow in addition to preventing already slipped material from landslides within the catchment entering watercourses feeding into the reservoir.